



**RECREATION AND PARK COMMISSION
FOR THE PARISH OF EAST BATON ROUGE**

SB 1766 - City-Brooks Community Park - Dog Park Improvements

Open Date: Thursday , October 17, 2019 @ 2:00 p.m. Ad Dates: 9/18/19, 9/24/19, 9/30/19 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Base Bid	Alternate 1	Alternate 2	Alternate 3
Kelly Construction Group, LLC	52741	x	Yes	\$ 576,605.00	\$ 66,000.00	\$ 115,000.00	\$ 6,000.00
J. Reed Constructors, Inc.	37085	x	Yes	\$ 545,000.00	\$ 83,000.00	\$ 95,000.00	\$ 25,000.00
The Luster Group, LLC	58037	x	Yes	\$ 579,000.00	\$ 52,000.00	\$ 39,000.00	\$ 20,000.00
Deumite Construction, LLC	43152	x	Yes	\$ 636,000.00	\$ 71,000.00	\$ 60,800.00	\$ 18,000.00
Site-Tech Consulting & Constuction	65362	x	Yes	\$ 525,000.00	\$ 75,000.00	\$ 20,000.00	\$ 17,000.00
LA Contracting Enterprise, LLC	34263	x	Yes	\$ 597,155.00	\$ 81,000.00	\$ 79,000.00	\$ 12,000.00
Charles Carter Construction Co., Inc.	33302	x	Yes	\$ 613,000.00	\$ 76,000.00	\$ 47,000.00	\$ 35,000.00
Epic Construction, LLC	64860	x	Yes	\$ 547,400.00	\$ 74,000.00	\$ 103,000.00	\$ 18,000.00

Designer's Estimate \$697,463

Base Bid \$582,463

This project is a renovation of the current dog park at City-Brooks Park in Baton Rouge, Louisiana. Work will consist of new sidewalks; fencing; site furnishings and shade structures; landscaping and sodding; irrigation; drainage; and wood decks.

Alternate No. 1 (Add) \$50,000

Add 2 shade structures

Alternate No. 2 (Add) \$40,000

Remove vinyl coated chain link fence and gates and add 'Wire Works' fence and gates

Alternate No. 3 (Add) \$25,000

Remove Treated SYP and add composite material for decking, stairs, and bench

Maximum BREC Budget \$650,000

This is the maximum budget for the base bid and/or any possible combination of alternates.