

SB 1846 - CYPRESS BAYOU GREEN INFRASTRUCTURE PROJECT

Open Date: Thursday, March 13, 2025 @ 2:00 p.m. Ad Dates: 02/05/25, 02/11/25, & 02/17/25 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Signature Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
Cycle Construction Company, LLC	36961	Yes	Yes	Yes	\$11,557,183	\$280,900.00	\$385,725.00	
Brown Industrial Construction	55950	Yes	Yes	Yes	\$ 9,445,180.00	\$ 26,000.00	\$ 254,000.00	

Designer's Opinion of Probable Cost

Base Bid

\$5,641,980

Site improvements to include expansion and improvements to Greenwood Lake; channel improvements to Cypress Bayou; a new lakeview shelter; sediment forebay; trail connection to Lavey Lane; amphitheater landform; path along entrance from the roundabout to Hwy 19; reinforced turf parking.

Alternate No. 1 \$56,175 Path from Roundabout to Hwy 19 Alternate No. 2 \$159,375 Reinforced Turf Area

Maximum BREC Budget

\$6,700,000

This is the maximum budget for the base bid and/or any possible combination of alternates.

BID TABULATION