

SB 1837 - Scotlandville Parkway Pedestrian Bridge Improvements

Open Date: Tuesday, July 16, 2024 @ 2:00 p.m. Ad Dates: 06/12/2024, 06/18/2024, & 06/24/24 - Bid Bond Required

List of Contractors	License #	Addenda Acknowledged	Bid Bond	Signature Authority	Base Bid	Alternate 1	Alternate 2	Alternate 3
LIST OF CONTRACTORS	LICEIISE #	Ackilowieugeu	Dia Bolla	Authority	Dase Diu	Alternate	Aiternate 2	Aiternate 3
Cain Construction & Fabrication, LLC	73840	Yes	Yes	Yes	\$ 635,047.25			
Boone Services, LLC	295295	Yes	Yes	Yes	\$ 643,000.00			
LA Contracting Enterprise, LLC	34263	Yes	Yes	Yes	\$ 455,938.00			
Guinn Construction, LLC	44	Yes	Yes	Yes	\$ 744,905.00			

Designer's Opinion of Probable Cost

<u>Base Bid</u> \$384,274

This project consists of the construction of approximately 358 linear feet of new concrete pathway consisting of a new 8-foot-wide concrete sidewalk and one new 12-foot-wide bridge. The new pathway will briefly parallel Monte Sano Bayou on its southern end and tie into the existing pathway on the project's northern end. The new bridge will span the drainage lateral that intersects with Monte Sano Bayou, and it will have channel protection in the form of heavy riprap. Also included in this project is the removal of one existing bridge and its connecting pathway at Logical Termini just east of the new pathway site.

Maximum BREC Budget

\$435,000

This is the maximum budget for the base bid and/or any possible combination of alternates.